BASE GUARANTEED MAXIMUM PRICE PROPOSAL

We hereby submit to the University of Houston System pursuant to ARTICLE 4 of the

Design/Build Agreement by and between the University of Houston System (*“Owner’”) and

and numbered

(“Design/Build Contractor”), dated

(the “Agreement”), a Guaranteed Maximum Price for

, Project No. (the “Project”), based on the

Contract Documents (as defined in the Agreement) developed for the Project, as follows:

1.

Cost of the Work: A Not-to-Exceed amount for
the reimbursable Cost of the Work.

Provide detailed breakdown by Project element,
including any allowance(s) and scheduled value, in
the form of the Standard Schedule of Values
(attached).

Construction Phase Fee: The product of the
Construction Phase Fee Percentage ( %)
times the Cost of the Work (item 1, above).

General Conditions: Total, not-to-exceed
amount for General Conditions items.

Provide itemized breakdown in the form of
Exhibit E to the Agreement.

Construction Contingency: Total, not-to-exceed
amount to be utilized in accordance with Sections
4.1.2 and 4.2 of the Agreement.

Unexpended balances shall revert to Owner as Savings.

TOTAL:
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$0.00
This figure shall be the Guaranteed
Maximum Price (GMP) that we hereby
guarantee to Owner. Attached is a
breakdown showing the dollar amount
allocated to each item, all of which totals the
GMP amount, and a general description of
the Project with items included and excluded
in the GMP pursuant to the Agreement.

Base GMP



APPROVED AND ACCEPTED ALTERNATES (if Applicable)

Cost of the Work: A Not-to-Exceed amount for
the reimbursable Cost of the Work.

Provide detailed breakdown by Project element,
including any allowance(s) and scheduled value, in
the form of the Standard Schedule of Values
(attached).

Construction Phase Fee: The product of the
Construction Phase Fee Percentage ( %)
times the Cost of the Work (item 1, above).

General Conditions: Total, not-to-exceed
amount for General Conditions items.

Provide itemized breakdown in the form of
Exhibit E to the Agreement.

Construction Contingency: Total, not-to-exceed
amount to be utilized in accordance with Sections
4.1.2 and 4.2 of the Agreement.

Unexpended balances shall revert to Owner as Savings.

TOTAL:
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$0.00
This figure shall be the Guaranteed
Maximum Price (GMP) for the approved and
accepted alternates that we hereby guarantee
to Owner. Attached is a breakdown showing
the dollar amount allocated to each item, all
of which totals the GMP amount, and a
general description of the Project with items
included and excluded in the GMP pursuant
to the Agreement.

Alternates



GUARANTEED MAXIMUM PRICE PROPOSAL
(Base Proposal with Approved and Accepted Alternates)

Cost of the Work: A Not-to-Exceed amount for
the reimbursable Cost of the Work.

Provide detailed breakdown by Project element,
including any allowance(s) and scheduled value, in
the form of the Standard Schedule of Values
(attached).

Construction Phase Fee: The product of the
Construction Phase Fee Percentage ( %)
times the Cost of the Work (item 1, above).

General Conditions: Total, not-to-exceed
amount for General Conditions items.

Provide itemized breakdown in the form of
Exhibit E to the Agreement.

Construction Contingency: Total, not-to-exceed
amount to be utilized in accordance with Sections
4.1.2 and 4.2 of the Agreement.

Unexpended balances shall revert to Owner as Savings.

JOTAL:
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$0.00
Design/Build Contractor hereby guarantees
to Owner that this figure shall be the
Guaranteed Maximum Price (GMP) inclusive
of accepted and approved alternates.
Attached is a breakdown showing the dollar
amount allocated to each item, all of which
totals the GMP amount, and a general
description of the Project with items included
and excluded in the GMP pursuant to the
Agreement.

Base GMP + Alternates



Witness:

By:

Name:
Title:
Date:

DESIGN/BUILD CONTRACTOR

By:

Name:
Title:

Date of Signature:

signatures continue on following page

NOTE: When invoicing, please refer to Contract No.

Modification of this form requires approval of OGC.

Office of the General Counsel
GMP for Design Build Agreement Signature Page
OGC-S-2012-06 - Created 12.01.11

and Account No. .



Approved:

THE UNIVERSITY OF HOUSTON

SYSTEM

By: By:
Name: Name:
Title: Title:
Date: Date:
By: By:
Name: Name:
Title: Title:
Date: Date:
By: By:
Name: Name:
Title: Title:
Date: Date:
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